
1 
 

 
 
 
APCOB CONTRACTOR SIGNATURE WITH STAMP 

 
 

THE ANDHRA PRADESH STATE CO-OPERATIVE BANK LIMITED 

#27-29-28, GOVERNORPET, VIJAYAWADA (AP) 

PREMISES DEPARTMENT, PH: 0866 2429025 

 

TENDER FOR INTERIOR FURNISHING WORKS FOR APCOB AT 

Tirupathi Branch  

 

 

 

 

TENDER SCHEDULE 

NAME OF THE CONTRACTOR 

 

________________________________________ 

ADDRESS 

________________________ 

________________________ 

________________________ 

CONSULTANT: 

SRI Y SREENIVASU 

CIVIL ENGINEER 

THE A.P. STATE COOP. BANK LTD. 

PH: 99498 42223 
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NAME OF THE EMPLOYER: THE A.P. STATE COOPERATIVE BANK LTD., GOVERNORPET, 

VIJAYAWADA - 520002 

NAME OF THE WORK: INTERIORS/FURNISHING WORKS (BANKING HALL, BANKING 

COUNTERS, CASH COUNTERS, CASH ENCLOSURES etc.) FOR APCOB Tirupathi Branch  

 

 

ESTIMATED COST OF WORK 
 
 

:  Rs.07.00 Lakhs  

TENDER ISSUED TO 
 
 

:   

NAME OF CONTRACTOR 
 
 

:   

ADDRESS 
 
 

:   

DATE OF ISSUE OF TENDER 
 
 

:   
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TENDER NOTICE 

Sealed tenders are invited from reputed contractors of the Interior works for our 

Bank’s Branch in Tirupathi area of Andhra Pradesh. 

Approximate value of the work and EMD are given below: 

S.No. Name of the Branch Approx. value of work in Rs. 
incl. of all taxes 

EMD amount in Rs. 

01 APCOB Tirupathi 
Branch 

 

Rs.07.00 Lakhs 50,000.00 

 

Applications should reach on or before 07.05.2021 together with profile, details of 

projects executed during the last 03 years, Income Tax returns for the last 03 

financial years and details of their clients. 

Supply of Tender Documents to the shortlisted firms from 07.05.2021 to 15.05.2021 

(from 10:00 AM to 05:00 PM). 

Date of receipt of completed tenders on or before 10:00AM on 17.05.2021. 

Date of opening of Tenders: 17.05.2021 at 11:00 AM 

Time allotted for completion of project: 15 days 

1. Each application for supply for Tender documents shall be enclosed with a 

Demand Draft for Rs.2,500/- for branch work towards cost of Tender 

Document in favour of The A.P. State Cooperative Bank Ltd. 

2. Tender schedule shall be collected in person and by post (should reach on or 

before 10:00AM on 17.05.2021). 

3. The EMD shown shall be submitted along with the Tender by way of DD. 

4. The bank reserves the right to reject any/all the applications/tenders. 

5. Application and Tender Schedule have to be handed over to the Deputy 

General Manager (Premises), APCOB, D.No.27-29-28, NTR Sahakara Bhavan, 

Help Hospital Road, Governorpet, Vijayawada – 520 002 in a sealed cover 

super scribing “Tender for Interior Works of APCOB Tirupathi Branch”. 
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Managing Director 

 

IMPORTANT INSTRUCTIONS TO THE TENDERERS 

1. Please read all contents of the Tender Document carefully before filling up. 

2. The Documents supplied to you comprises of Notice inviting Tender, Conditions of 

Tender, Form of Tender, Draft Articles of Agreement, General conditions of the 

Contract, Technical Specifications, Bills of Quantities, Drawings etc. 

3. Please sign in full at all pages of the Tender document including drawings/layout 

etc. 

4. Please submit the complete set duly filled in with signature, EMD, Drawings etc., in 

a sealed cover. 

5. You must not fail to quote the rates both in words and in figures. 
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THE CONDITIONS OF TENDER 

1. The tender form must be filled in English and entries must be in hand written in ink, 

neatly and legibly. 

2. Each and every page of the tender document must be signed by an authorized 

person. 

3. The tenders must be submitted in the prescribed format only. The tenderer must 

quote the rates in the schedule of quantities, rates and amount. The rates should be 

written both in words and figures without any erasures and alterations. 

However, if errors are made, the wrong figures and words must be neatly scored out 

under full signature of the tenderer and the correct figures and words should be 

rewritten neatly. Over writing is not permitted. 

4. Error in the schedule of quantities, rates and amount shall be dealt with in the 

following manner: 

a. In the event of a discrepancy between the rates quoted in words and the rates in 

figures, the co-efficient of the total amount by the quantities shall be taken into 

consideration. 

b. In the event of an error occurring in the amount column as a result of wrong 

multiplication and extension or unit rate and quantities, the unit rate shall be 

regarded as firm and the amount shall be amended accordingly. 

c. All errors in totaling in the amount column and in carrying forward, the totals 

shall be corrected. 

5. The quantities indicated in the schedule of quantities are only probable quantities 

and are liable to alteration by omission, reduction or addition; payment shall be 

made on the basis of actual quantities of work done at the accepted rates. 

6. No alterations which are made by the tenderer in the drawings, specifications or in 

probable quantities accompanying the tender will be recognized and, if any such 

alterations are made, the tender is likely to be invalidated. 

7. Conditional tenders will not be entertained and are liable for rejection. 

8. The tender must obtain for himself on his own responsibility and at his own expense. 

All the information necessary for the purpose of filing this tender and to enter into a 

contract with the Bank, he must examine the drawings, specifications, conditions 

etc., and must inspect the site of work and must acquaint himself with all local 

conditions and matters pertaining there to. 

9. The tenderer shall also bear all expenses in connection with the preparation and 

submission of this tender. 

10. Earnest Money Deposit (EMD) – The tenderer shall deposit an amount of Rs.50,000/- 

in the form of a Demand Draft drawn on any scheduled bank in favour of the 

Managing Director, The A.P. State Coop. Bank Ltd., Vijayawada at the time of 

submission of the tender as Earnest Money. The Bank is not liable to pay any interest 

on Earnest Money. 
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The EMD for unsuccessful tenderer shall be refunded to them without any interest 

after the decision to award the work is taken. The EMD of the successful tenderer 

shall be retained as part of security deposit and for the due fulfillment of the 

contract. 

11. Total Security Deposit – Apart from Earnest Money Deposit made as above, security 

deposit shall be deducted from the bill of the contractor at 7.5% of the gross value of 

the bill so that total security deposit including EMD equals 10% of the accepted value 

of the tender. Security Deposit shall not bear any interest. 

12. Completion Period – Time is the essence of contract. The contractor shall complete 

the entire work within 15 days from the date of issue of work order. The work is of 

urgent nature and the contractor should strictly adhere to the completion time 

schedule. 

13. The tenders submitted shall remain valid for acceptance for a period of 90 days 

(three months) from the date of their opening. Should any tenderer withdraw his 

tender before the expiry of the said period or makes any modifications to his tender, 

the tender shall be treated as having been rejected or abandoned, and his EMD will 

be forfeited. 

14. The Bank does not bind itself to accept the lowest tender and reserves to itself the 

right to reject any or all of the tenders received without assigning of reasons to the 

tenderer. Further, the bank reserves the right to award any portion of the work or 

part of the work to a different tenderer or to award the entire work to one tenderer. 

15. The tenderer whose tender is accepted is bound to execute a formal agreement with 

the bank in accordance with the draft agreement which will include the notice 

inviting tender, these conditions, other papers herein special conditions, drawings 

and specification etc., but his liability, under the contract shall commence from the 

date of the written acceptance of his tender, whether the formal agreement is 

drawn or not. 

16. The compensation or other sums of money payable by the contractor to the Bank 

under the terms of contract may be deducted from his EMD/SD if the amount so 

permits and the contractor shall, unless such deposit has become otherwise payable, 

within ten days after such deduction make good in cash the amount so deducted. 

17. The work shall be carried out under the directions and supervision of and subject to 

the approval in all aspects by the bank/consultant. 

18. On acceptance of the tender, the contractor shall give in writing and at once inform 

the bank the names of his accredited representatives who will be responsible to take 

instructions from the Bank/consultant. The work or any part of it shall not be 

transferred assigning or sublet without the consent of the bank. 

19. The contractor shall be required to co-operate and work in accordance with and 

afford reasonable facilities for such other agencies/specialists as may be employed 

by the bank/consultant on other works/sub works in connection with the work. 
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20. The contractor will be required to issue the work and keep it insured until one 

month after the date of taking over the works by the consultant/bank or otherwise 

as per the terms of the contract, against loss or damage by fire and other usual risks 

other than the risks accepted in the terms of the contract with an approved 

insurance company. 

21. The contractor is required to comply with all acts of Govt. relating to labour and the 

rules and regulations made here under from time to time and submit at the proper 

time all particulars and statements required to be furnished to the labour 

authorities. 

22. In carrying out the work the contractor shall comply with the provisions of the safety 

code, annexed to these papers. 

23. In case of over payment or wrong payment if any, the same will be made good by 

the tenderer to the bank. 
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FORM OF TENDER FOR WORKS 

To 

The Managing Director 

The A.P. State Coop. Bank Ltd. 

Governorpet, 

Vijayawada. 
 

Dear Sir, 

1. Having duly examined the tender documents including the drawings, specifications, 

designs, schedule of quantities relating to the works specified in the underwritten 

memorandum and having visited the site of the said work and having acquired all the 

requisite information relating thereto as affecting this tender. I/we hereby offer to 

execute the works specified in the underwriter memorandum within the time 

specified therein at the rates specified in the schedule of quantities and in 

accordance, in all respects with the specifications, designs, drawings and instructions 

in writing referred to in the conditions of the tender the articles of Agreement, 

Special conditions, the schedule of quantities, and conditions of the contract and 

with such materials as are specified, by and in all other respects in accordance with 

such conditions in the schedule of quantities and conditions of contract so far as 

applicable. 

2. Should this tender be accepted, in whole or in part, I/we hereby agree (i) to abide by 

and fulfill all the terms and provisions of the said conditions of the contract annexed 

hereto and the conditions of tender so far as applicable or in default thereof to 

forfeit and pay to The A.P. State Coop. Bank Ltd., Governorpet, Vijayawada the sums 

of money mentioned in the said conditions. 
 

A sum of Rs.50,000/- is hereby forwarded as Earnest Money Deposit in the form of 

Demand Draft drawn in favour of the Managing Director, The A.P. State Coop. Bank 

Ltd., Governorpet, Vijayawada. 
 

I/agree (i) that should I/we fail to commence the work specified in the above 

mentioned memorandum, the Bank shall without prejudice to any other right or 

remedy be at the liberty to forfeit Earnest Money, otherwise the said Earnest Money 

shall be retained by Bank towards security deposit mentioned in the above 

memorandum, (ii) to execute all the works referred to in the tender document upon 

the terms and conditions contained or referred to therein and to carry out 

authorized, variations as directed by the bank and as per the said conditions of the 

contract. 
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Our Bankers are: 

1.  

 

The names of the proprietor of our firm are: 

1. 

2. 

3. 

4. 

 

 

Signature of tenderer with seal. 

 

 

 

 

Dated ………………………………… day of ………………………………………2018 
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ARTICLE AGREEMENT 

 

Articles of agreement made this the ……………………………. Day of …………………………… between 

………………………………………………………………. The A.P. State Coop. Bank Ltd. ……………………………. 

having its Governorpet, Vijayawada (herein after called the employer) of the one part. 

AND 

M/s …………………………………………………………………………………………………….. having the registered 

office ……………………………………………………………………………………………………………………………….. at 

……………………………………………………………………………………………………………………… (herein after 

called the contractor) of the other part. 

Were as the employer is desirous of getting the “Interior Decoration and works like 

partitions, counters, cash enclosures etc. ……………………….. for the executed as per schedule-I 

to this agreement and has annexed drawings, bills of quantities and specifications describing 

the work to be done are to be prepared by the (Consultant Civil Engineer Sri Y Sreenivasu) 

whereas the said drawings as per the schedule-2 inclusive, the bill of quantities marked and 

the specifications etc., have been signed by or on behalf of the parties hereto and whereas 

the contractor has agreed to execute upon and subject by or on conditioned set forth is 

schedule-3 hereto attached (herein after referred to as “the condition”), the work shown 

upon the said drawings and described in the said specifications and included in the said bills 

of quantities for the sum of rupees ……………………………………………………………………………………. 

 

NOW IT IS HEREBY AGREED AS FOLLOWS: 

1. In consideration of the sum of Rs………………………………….. (Rupees 

……………………………………………………………………………. only) to be paid at the time and in 

the manner set forth in the said conditions, the contractor will upon and subject to 

the conditions execute and complete the works shown upon the said drawings and 

described in the said specifications and bills of quantities. 

2. The Employer will pay to the contractor the said sum of Rs………………………………….. 

(Rupees …………………………………………………………………………………………………………… Only) 

or such other as shall become payable hereunder at the times and in the manner 

specified as the said conditions. 

3. The terms “The Consultants” in the said conditions shall mean in the event of their 

ceasing to be the consultants for the purposes of this contract, such other persons as 

shall be nominated for that purpose by the employer, not being a person to whom 
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the contractor shall object for reasons considered to be sufficient by the Arbitrator 

mentioned in the said conditions.  

Provided always that no person subsequently appointed to be the consultants under 

the contract shall be entitled to disregarded or over rule any decision or approval or 

direction given or expressed by the consultants for the time contained. 

4. The said conditions, specifications and priced bills of quantities shall be read and 

constructed as forming part of agreement, and the parties hereto will respectively 

abide by and submit themselves to the conditions and stipulated and perform the 

agreement on their parts respectively in such conditions, specifications and priced 

bills of quantities contained. 

 

As witness we set out our hand the day and year first above written signed by the said 

Employer. 

 

In the present of witness: 

Name: Name: 

Occupation: Occupation: 

Address: Address: 

 

 

 

Signed by the said contractor (s): 

 

In the present of witness: 

Name: Name: 

Occupation: Occupation: 

Address: Address: 
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CONDITIONS OF CONTRACT 

 

INTERPRETATION CLAUSES: 

1. In constructing these conditions, the specifications, schedule of quantities and 

contract agreement, the following words shall have the meetings herein assigned to 

them except where the subject or context other requires. 

2. Headings and marginal notes to the conditions of contract shall not be deemed to 

form part thereof or be taken into consideration in the interpretation or 

construction thereof or of the contract. 

3. Where the context so requires (i) words importing persons including firms and 

corporation and (ii) words importing the singular only also include the plural and vice 

versa. 

a. Employer shall mean The A.P. State Coop. Bank Ltd., Governorpet, Vijayawada. 

b. Consultant: Shall mean in Event of their ceasing to be consultant for the purpose 

of this contract such other person or persons as shall be nominated for that 

purpose by the employer subject to such qualifying provisions as may be agreed 

upon. 

c. Contractor shall mean and include his/their legal representatives, permitted 

assigns, or successors. 

d. Site: The site shall mean the site where the works are to be executed as shown 

within boundary in red border on the site plan including any building and 

erections thereon allotted by the employer for the contractor’s use. 

e. The contract shall mean the tender documents comprising the notice inviting 

tender, form of tender, the tender conditions, the drawings, and priced bills of 

quantities with their preambles, the acceptance thereof and the articles of 

agreement, together with the conditions, of contract with its appendix and 

special conditions, if any, the specifications referred to in the conditions, designs 

drawings and instructions issued from time to time by the Bank /Consultant and 

all these documents taken together are deemed to form one contract and shall 

be complementary to one another. 

f. Bills of quantities variously also termed priced bills of quantities, schedule of 

rates, shall means the schedule of quantities originally furnished with the notice 

inviting tender, duly priced in by the tenderer and accepted by the Employer for 

inclusion as a part of the contract for determining the consideration payable to 

the contractor for executing the work and as part of the contract agreement it is 

also referred to as the contract schedule. 
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g. Notice in writing or written shall mean a notice in written, typed or printed 

characters sent (unless delivered personally or otherwise proved to have been 

received) by registered post to the last known private or business address or to 

the registered office of the Address and shall be deemed to have been received 

when in the ordinary course of post it would have been delivered. 

h. Act of insolvency shall mean any act of insolvency as defined by the presidency 

towns Insolvency Act, or the provincial Insolvency Act or any amending such 

original. 

i. Net prices: If in arriving at the contract amount, the contactor shall have added 

to or deducted from the total of the items in the tender any sum, either as a 

percentage or otherwise, then the net price of any item in the tender shall be the 

sum arrived at by adding to or deducting from the actual figure appearing in a 

tender as the price of that item  similar percentage or proportionate sum 

provided always that in determining the percentage or proportion of the sum so 

added or deducted by the contractor, the total amount of any price cost items 

and provisional sums of money shall be deducted from the total amount of the 

tender, the expression “net rates” or “net prices” when used with reference to 

the contract or accounts shall be held to mean rates or prices so arrived at. 

j. The works (or the work) shall unless there by something either in the subject or 

context repugnant to such construction, be considered and taken to mean the 

works by “or” by virtue of the contract contractor to be executed whether 

temporary or permanent, and whether original, altered, substituted or addition. 

Whether the word “works” is used it shall cover installation” also under the same 

definition. 

k. Executed risks are due to riots (otherwise than among contractor’s employees) 

and civil commotion (in so far as both these are un-insurable), war (whether 

declared or not) invasion, act of foreign enemies, Civil war, rebellion, revolution. 

Insurrection, military or usurped power, any acts of government, damage from 

aircrafts, acts of God such as earthquake, lighting and crafts, unprecedented 

floods and other causes over such by the Employer or causes solely due to use of 

occupation in a manner for which the works/installations in respect of which a 

certificate of completion has been issued or a cause solely due to faculty design 

of works. 

l. Provisional items shall mean items for which only very approximate quantities 

have been included in the tender documents. 

m. Virtual completion of works/installations shall mean the substantial completion 

of the works/installations in accordance with the contract enabling the Employer 

to take over the same. 

 

4 Bank/Consultant instructions the contractor shall execute the whole and every part 

of the work in the most substantial and workman like manner and both as regards 

materials and otherwise in every respect in strict accordance with the specifications, 

confirming exactly, fully and faithfully, to the designs, drawings and instructions, in 

respects by the Bank/Consultant who may in their discretion and from time to time 
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issued further drawings, and/or written instructions, details and explanations which 

“Bank/Consultant” in regard to. 

 

a. Variation or modification of the design quality or quantity of works of the 

addition or omission or substitution of any work. 

b. Any discrepancy in the drawings or between the schedule of quantities and/or 

drawings and/or specifications. 

c. The removal from the site of any materials brought thereon by the contractor 

and the substitution of any other materials therefore. 

d. The dismissal from the works of any persons employed there upon. 

e. The opening up for inspection of any work covered up. 

f. The amending and making good of any defects under clause 19. 

g. The removal and/or re-execution of any works executed by the contractors, on 

account of defects, under clause 18. 

 

 

5 The contractor shall forthwith comply with and duly executed any work comprised in 

such Bank/Consultant instructions provided always that verbal instructions 

directions and explanations given to the contractor or his representatives upon the 

works by the Bank/Consultant shall if involving a variation, be confirmed in writing 

by the contractor within seven days and if not dissented from in writing within a 

further seven days by the Bank/Consultant, such shall be deemed to the 

Bank/Consultant instructions within the scope of contract. 

6 The manner of execution of work: The bank/consultant shall be entitled to direct at 

what point or points and in what manner the works are to be commenced, and from 

time to time carried on. Variation to be approved by Employer. Notwithstanding 

anything herein contained, the Bank/Consultant or his representative shall not, 

without the prior concurrence in writing which will result in the Employer having to 

pay the contractor an additional sum greater than Rs…………………………… and all such 

instructions issued to the contractor should forthwith be brought to the notice of the 

employer. The contractor shall submit through the Bank/Consultant a statement of 

analysis of rates, vouchers etc. The rates on scrutiny and final acceptance of the 

Employer under the terms and clauses 16 hereof shall form a supplementary of 

quantities. 

7 Agreement copies to be supplied: The contract document shall remain in the custody 

of the Bank/Consultant (Employer) and shall be produced by him at his office as and 

when required by the Employer/Bank/Consultant or the contractor. The contractor 

on the singing hereof shall be furnished by the Bank/Consultant (Employer) free of 

cost with a certified copy of the agreement and one copy of each of the said 

drawings issued during the progress of the works. Any further shall be paid for him. 

The contactor shall keep one copy each of all drawings on the works and the 

Bank/Consultant or his representative shall at all reasonable times have access to 

the same. 
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Before the issue of the final certificate to the contractor he shall, if so required, 

forthwith return to the Bank/Consultant all drawings and specifications. 

8 The contractor to provided everything necessary: The contractor shall be deemed to 

have satisfied himself before tendering as to the correctness and sufficiency of his 

tender for the works and of the rates and amounts stated in the schedule of 

quantities and/or the schedule of rates and amounts which rates and amounts shall 

except as otherwise provided cover all his obligations under the contract, and all 

matters and things necessary for the proper completion of the works. The contactor 

shall provide at his own cost all materials (except such, materials if any, as may in 

accordance with the contract be supplied by the Employed) machinery, plant, tools, 

appliances, implements, ladders, Cordage, tackle, scaffolding, in fact everything 

necessary or proper for the proper execution of the work, whether original, attested 

or substituted according to the true intent and meaning of the or substituted  take 

together whether the same may or may not be particularly shown or described 

therein provided that the same  may be reasonably inferred there from, and if the 

contractor finds any discrepancy in the drawings, or between the drawings, schedule 

of quantities and specifications, he shall immediately and in writing refer to the 

Bank/Consultant who shall decide which is to be followed, subject to: 

(i) Anything shown or contained in any one or other (a) the drawings, (b) 

specifications and (c) the contract schedule, and not shown in the others shall 

be equally binding as if it were contained in each of them. 

(ii) Figured dimensions are to be followed in preference to the scale, and large 

scale details in preference to small-scale drawings. 

(iii) The following order or preference shall apply: 

(a) The drawings (b) specifications covered by bills of quantities (c) technical 

specifications. 

9 Contractor to confirm to legal regulations: 

(a) The contractor shall conform to the provisions any Act of the Legislature relating 

to the works and to the regulations and bye-laws of any authority and of any 

water, lighting and other companies and/or authorities with whose systems the 

structure is proposed to be connected, and shall, before making any variations 

from the drawings or specifications the may be necessitated by so conforming, 

give to the Bank/Consultant written notice, specifying the variations proposed to 

be made and the reason for it, and apply for. 

Instructions thereon, In case the contractor shall not within 10 days receive such 

instructions he shall proceed with the work, conforming to the provisions, 

regulations or bye-laws in question and any variation so necessitated shall be 

dealt with under clauses No.12&16, the contractor shall bring to the attention of 

the Bank/Consultant all notice required by the said Acts, regulations or Bye-laws 

to be given to any authority and pay to such authority, or to any public office all 



16 
 

 
 
 
APCOB CONTRACTOR SIGNATURE WITH STAMP 

 
 

fees  that may be properly chargeable in respect of the works and ledge the 

receipts with the Bank/Consultant. 

The contractor shall identify the employee against all claims in respect of patent 

rights and shall defend all actions arising from such claims and shall himself pay 

all royalties, license fee, damage, cost and charges of all and every sort that may 

legitimately be incurred in respect thereof. 

The Employer is entitled to deduct all taxes and rates as per the existing laws and 

rules from any moneys due of that may become due to the contractor. 

(b) The contractor shall indemnity the Employer from and against all claims, 

demands, proceedings damages, cost and expenses which may be brought or 

made against the Employer or to which it may be put by reason of the contractor 

not conforming to or complying with any of the provisions or requirements of 

any Act or sections, central or State, Rules, regulations, bye-laws of local 

authorities Panchayat, collector or any other companies relating to or in water, 

light or other amenities at the site. 

10 Contractor is responsible for setting out work: the contractor shall on the basic of 

dimensioned drawings and information necessary for the purposes, furnished by the 

Bank/Consultant set out the works on site at his own expenses and be responsible 

for the correctness of the positions, levels, dimensions and alignment of parts 

thereof. The checking of any setting out by the representative of the consultant or of 

the Employer shall not in any way relieve the contractor of the contractor of the 

responsibility for the correctness thereof and he shall amend his own cost and to 

satisfaction of the Bank/Consultant any error in the setting out or consequential to 

wrong setting out, found at any stage during the progress of the work during the 

effects liability period after completion of work. 

11 (1) The contractor shall maintain at the site comprehensive registers, posted up to 

date , showing the nature of the materials/articles/goods their identifications marks, 

dated and the results of the tests. Such registers shall be got countersigned by the 

representatives of the Employer at site and extracts from the registers shall regularly 

be posted to the Employer. The form of the registers shall be mutually settled. 

(2) The costs of the test and of the materials and labour and equipment, if any, 

involved in the testing operations shall be borne by the contractor in all cases except 

as otherwise provided for in the contract. 

12 Supervision by contractor: The contractor shall give all necessary personal 

superintendence during the execution of works, any as long thereafter as the 

Bank/Consultant may consider necessary until expiration of the “Defects Liability 

period” satisfied in clause 19 herein. The contractor shall also during the whole time 

the works are in progress, employ a competent and qualified representative whose 

name shall be approved by the Bank/Consultant and who shall be constantly in 

attendance at the works while the men are at work. Any directions, explanations, 

instructions, or notices given by the Consultant/Employer to such representative 
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shall be held to have been given to the contractor. If the contractor fails to appoint 

and keep on the works a competent and qualified representative as aforesaid is 

posted and the contractor shall not be entitled to claim extension of time on the 

plea of such suspension of the works. 

13 Dismissal or workmen: The contractor shall on the request of the Employer 

immediately dismiss from the works any person employed thereon by him who may, 

in the opinion of the Employer be incompetent or misconduct himself, and such 

persons shall not be again employed on the works without the permission of the 

Employer. 

14 Access to works: The employer, and his respective representative shall at all 

reasonable times have free access to the works and/or to the workshops, factories 

or other places where materials are laying or from which they are being obtained 

and the contractor shall give the Employer, and his respective representative, all 

reasonable facilities necessary for inspection and examination and tests of the 

materials and workmanship. No person unauthorized by the Employer except the 

representatives of Public Authorities shall be allowed on the works at any time. 

15 Work not to be sublet: the whole of the works included in the contract shall be 

executed by the contractor who the contractor who shall not directly or indirectly 

transfer assign or undulate the contract or any part share thereof or interest therein. 

16 Variation not to vitiate the contract: no alternative omission or variation shall vitiate 

this contract but in case the bank/consultant thinks proper at any time during the 

progress of the works to make any alternative in or addition to or omission from or 

substitution for the original drawing specification, design and instruction, or any 

alterations in the kind of quality of the material to be used in the work and shall give 

notice thereof to the contractor in writing the contractor shall alter carry out the 

amendment work on the same conditions in all respects on which he agreed to do 

the main works, but the contractor shall not do any work extra to or make any 

alterations or additions to or omissions or substitution shall in all cases be 

determined by the bank/consultant with the prior approval in writing of the 

employer in accordance with the prior approval in writing of the employer in 

accordance with the provision of clause 16 thereof , and shall be added to or 

deducted from the contract amount accordingly. 

17 No compensation for alteration in or restriction work: If at any time after the 

commencement of the work the employer for any reason whatsoever does not 

require the whole or part of parts thereof as specified in the tender to be carries out, 

the bank/consultant shall give notice in writing of the fact to the contractor who 

shall have not claim for any compensation whatsoever in account of any profit which 

he might have derived from the execution of the work in full, but which he did not 

derive in the consequence of the full amount of the work not having been carried 

out. Nor shall have any claim for compensation by reason of any alteration having 
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been made in the original specifications, drawing, design and instruction which shall 

involve curtailment of the work original contemplated. 

Schedule of quantities on standard of Measurement: The schedule if quantities 

unless otherwise stated shall be deemed to have been prepares in accordance with 

the Indian Standards method of measurement. 

18 Errors in bills of quantities: No error in description or in quantity by way of omission 

of items from the schedule of quantities shall violate this contract but shall be 

rectified and the value thereof as ascertained under clause 16 herein shall be added 

to or deducted (as the case may be) from the contract amount provided that there 

shall be no rectification of errors in the contractors schedule of rates. 

19 Measurement of Works: The Bank/Consultant may from time to time intimate to the 

contractor and the Employer that the required the works to be measured. The 

contractor shall forthwith attend or send a qualified agent to assist the 

Bank/Consultant or the Bank/Consultant representative in taking such 

measurements and calculations and to furnish all particulars or to give all assistance 

required by either of them. 

Provided that the contractor shall give notice of not less than the clear days to the 

Bank/Consultant of his representative in charge of the work before covering up or 

placing beyond the research of measurement any work in order that the same may 

be measurement and correct dimensions thereof be taken before the same is 

covered up or place beyond reach of measurement any work without the consent of 

the Bank/Consultant and his representative in charge of the work who shall within 

the aforesaid period of ten days inspect the work and cause the measurements to be 

made if, any work be so covered up without the consent of the Bank/Consultant or 

his representative in charge of the work. The same shall be uncovered at the 

contractors expense or in default thereof no payment or allowance shall made for 

such work or materials with which the same was executed. 

Should the contractor not attend or neglect or omit to send such agent then the 

measurements taken by the Bank/Consultant or a person approved by him shall be 

taken to be correct measurement of the works. Such measurements shall be taken in 

accordance with the Indian Standard Method of measurement, unless otherwise 

provided for elsewhere in this contract. 

The contract or his agent may at the time of measurement taken such notes and 

details as he may require. 

All authorized extra works, omissions and all variations made without the 

Bank/Consultant knowledge, if subsequently sanctioned by him in writing (with the 

prior approval in writing of the employer) shall be included in such measurement. 

20 Price of variation: The rates for additional, altered, substituted work shall be arrived 

at in accordance with the following rules: 
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1. The net rates of price in the contract schedule shall determine the valuation of 

(the rates for) the extra work (items) where such extra work is of similar 

character and is executed under similar conditions as the priced therein. 

2. If the rates for the extra, altered or substituted (deviated) work are not provided 

for (available) in the contract schedule, they shall to the extent possible be 

derived out of the rates given that schedule for derivation, where necessary and 

when so directed, the contractor shall furnish detailed analysis for extra altered 

or substituted (deviated) work for which prices cannot be abstracted from the 

corresponding analysis for rates for the said similar or near substantiated by 

purchase bills/vouchers shall be adopted. Using factors and constants for 

quantum of material labour T&P and sundries from NBO/CPWD. Standard PWD 

data/analysis. In the order thus written, adding 15% over towards profits and 

overheads. When called upon to do so the contractor shall submit the required 

purchase bills/vouchers. 

3. In respect of a contract, which incorporates more than one schedule the rate 

applicable in case (1) above if not provided for in the schedule pertaining to the 

work in which the addition, alteration or substitution (deviation) occurs, shall be 

taken as the lowest applicable rate in the other schedule similarly, in case (2) 

above, if similar or near similar items cannot be found in the schedule pertaining 

to the work which the addition alteration or substitution (deviation) occurs, 

similar or near similar items from the other schedules shall be adopted. 

4. In the case of additional, altered or substituted (deviated) work for which rates 

cannot reasonably the delivered as at (1) and (2) above, the rates shall be 

worked out adopting market prices substantiated by purchase bill/vouchers, 

using factors and constants for quantum of materials, labour, T&P and sundries 

from NBO/CPWD/Standard PWD/data analysis in the order thus written, adding 

15% towards profits and shall submit his purchase bills/vouchers to the 

Bank/Consultant. 

5. The question as to what particular items, being similar or near similar to the 

additional, altered or substituted (deviated) work in the contract schedule are to 

be adopted for deviation of rates for the additions, altered or substituted 

(deviated) work and whether the said rates cannot be derived from similar or 

near similar items in the contract schedule will be decided by the 

Bank/Consultant. 

6. In case (2) to (4) the contractor is required to submit his analysis of rates 

adopting the principles enunciated and the bank/consultant after scrutinizing the 

analysis and other papers furnished. Will allow such rates, as he considers 

reasonable. 

7. Where extra work is of such a nature that it cannot be properly measured or 

valued the contractor shall be allowed day work prices at the net rates stated in 

the tender or the priced schedule of quantities or, if not so stated, a then in 
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accordance with the minimum local day work rates and wages for the district, 

notified by day work the concerned authority, provided that in either case of 

required by the bank/consultant vouchers, muster rolls and other documents 

required for proper verification of the labour employed and the materials 

deployed on the said work and the cost thereof be delivered to of the 

bank/consultant or his representative at or before the end of the week following 

that in which the work has been executed. 

The question as to whether extra work is of such nature that it cannot be 

properly measured or valued will be decided by the bank/consultant, the margin 

to be allowed on actual costs to the contractor towards profits and other 

overheads shall be 15%. 

8. Deletion limit: It is the value of which the total executed contract value including 

authorized variation in excess of the original contract value, expressed as a 

percentage and shall be adjudged on the sum total of all additions, omissions, 

reductions, alterations or substitutions (deviations) covered by authorized 

variations under clause 2 and 13 of the conditions of contract. The values of 

prime cost sum shall not include in calculating the above percentage. 

21 Unfixed materials: Wherein any certificate (of which the contractor has received 

payment) the bank/consultant has included the value of any unfixed materials shall 

become the property of the employer and they shall not be removed except for use 

upon the works, without the written authority of the bank/consultant. The 

contractor shall be liable for any loss or damage to such materials. 

22 Removal of improper work, materials etc., the bank/consultant shall, during the 

progress of time to time, removal from the work within such reasonable time or 

times as may be specified in the order, of any materials which in the opinion 

specified in the order, of any materials which in the opinion of the Bank/Consultant 

are not in accordance with the specifications or the instructions of the 

Bank/Consultant or do not confirm to approved samples, the substitution of the 

rejected materials by proper other materials, and the removal and proper re-

execution of any work executed with unsound, imperfect or unskilled workmanship 

or with materials not in accordance with the contract, notwithstanding that the 

same may have been passed or certified or, and paid for and the contractor shall 

forthwith carry out such order at his own cost. 

In case of default in the part of the contractor to carry out such order, the employer 

shall have the power to being answerable or accountable for any loss or damage that 

may happen or arise to such materials removed or expenses consequent in or 

incidental there to as certified by the Bank/consultant shall be borne by the 

contractor, or may be deducted by the employer for any money due or that may 

become due to the contractor. 

In view of re-execution of any work not in accordance with the contract if the 

bank/consultant may in their option allow it to remain but will allow for such work 
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reduced rates, the decision of the bank/consultant to exercise his option In this 

regard, and the quantum of reduction to be made in the rate for their item in 

question shall be final and binding on the contractor. 

23 Defects liability Period: Any defect, shrinkages settlement or other faults which may 

appear within the “defects liability period” stated in the appendix  hereto, or if none 

so stated, then within the six months after the virtual completion of the works 

arising in the opinion of the bank/consultant from materials or workmanship not in 

the accordance with contract shall on demand which shall be made in the defect 

liability period in writing by the bank/consultant and within such  reasonable time as 

shall be made within the defects be stated therein specifying the work materials or 

articles complained of notwithstanding that the same may have been passed or/and 

certified, paid for be amended and good by the contractor, at his own proper 

charges and cost and in case of default, the employer any employ and pay other 

person or persons to amend and make good such defects, shrinkage, settlements or 

other thereto shall be made good and borne by the contractor and such damages 

loss and expenses shall recoverable from the contractor by the employer or that may 

become due to the contractor deduct by the employer from any money due or that 

may become due to the contractor or the employer in lieu of such amending and 

making and by the contractor deduct from any money due or that may become the 

bank/consultant equivalent to the cost of amending and making good such work and 

in the event of the amount retained under clause 27 being insufficient, remove the 

balance from the contractor, together with any expenses the employer any have 

incurred in connection therewith, should any defective work have been done or 

material supplied by any sub-contractor employed on the works who has nominated 

or approved by the bank/consultant or employer as provided in the clause II the 

contractor shall be liable to make good in the same manner as if such material or 

work had been done or supplied thereof. The contractor shall remain liable under 

the provisions of this clause notwithstanding the signing by the bank/consultant of 

any certificate including the final certificate, or the passing of any accounts. 

24 Completion Certificate: the works shall not be considered as completed until the 

bank/consultant has certified in writing that they have virtually completed and 

defects liability shall commence such certified date of virtual completion of work. 

Within 10 days of completion of work. The contractor shall give notice of such 

completion to the bank/consultant shall inspect to the work and if there is no defect 

in the work shall furnish the contractor with certificate of completion otherwise a 

provisional certificate of completion indicating defects (a) to be rectified by the 

contractor and/or (b) for which payment will be made or reduced rates. Shall be 

issued but no certificate of shall the work considered to be complete until the work 

as executed , all scaffolding, surplus materials, rubbish and clean off the dirt from all 

wood work, doors, windows, walls, floors or other parts of any building, in upon are 

about which the work was executed, are of which he may have had possession for 
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the purpose of the execution thereof, and not unity the works shall have been 

measured by the bank/consultant if the contractor have failed to complete with the 

requirement of this clause as to removal of scaffoldings, surplus materials and 

rubbish as aforesaid and cleaning of dirt in or before the date fixed for the 

completion of the work. Original or extended in terms of clause 24 herein, the 

employer after issuing due notice, may at expense of the contractor remove such 

scaffolding surplus material and rubbish etc., and dispose of the same as he thins fit 

and clean off such dirt as aforesaid, and the contract shall have no claim in respect of 

any such scaffoldings or surplus materials as aforesaid except for any sum actual 

realized by the sale thereof, and the expense, if any, so incurred may be recovered 

from any money due for that may become due to the contractor by the employer. 

25 Contractor Liable for Damage Done: 

1. That the Bank is liable to claim penalty/damages for the substandard work 

executed by the contractor. The said penalty/damages shall levied by the Bank, if 

the work executed by the contractor is defective, not as per the 

drawings/designs and not to the satisfaction of the Bank, apart from the 

forfeiture of deposit, claim of liquidated damages for the delay in execution. 

The contractor shall not be eligible of the payment of such sub-standard material 

used and also pay penalty as fixed by the bank. 

During the execution period or at the time of handling over the site, any item 

found defective/sub-standard material used/defective work the contractor shall 

replace the same at his own cost along with the penalty levied by the bank. The 

defective item shall be replaced within the time period fixed by the bank. 

2. The contractor shall be responsible for all injury to  persons, animals or things, 

and for all structural and decorative damage to the property which may arise 

from the operation on neglect of himself or if any nominated sub-contractors, 

employee whether such injury of damage arises from the carelessness, accident 

or other cause whatever in any way connected with the carrying out of the 

contractor. This clause shall be held to include inter-alis, any damage to the 

building to the road streets, footpaths, bridges or way as all damage caused to 

frost or other inclemency of weather, the contractor shall indemnify arising from 

such injury or damage under any acts of Government or otherwise ands also in 

respect of any awards of compensation or damage consequent upon such claims. 

3. The contractor shall reinstate all damage of every sort mentioned in this clause, 

so as to deliver up the whole of the contract works complete and perfect in every 

respect and so as to make good or otherwise satisfy all claims for damage to the 

property of third property.  

4. The contractor shall indemnify the employer against all claims which may be  

made against the employer by any member of the public or other 3rd party in 

respect of anything which may raise in respect of the works or in consequence 

thereof and shall at his own expense arrange to effect and maintain, until the 
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virtual completion of the contract, with an approved insurer a policy of insurance 

in the joint names of the employer and contractor against such risks and deposit 

such policy of policies with the employer from time to time during the currency 

of this contract. The contractor shall also similarly indemnify the employer 

against all claims, which be made upon the employer whether under workmen’s 

compensation Act or any other statute in force during the currency of this 

contract or at statute in force during the currency of this contract or at common 

law in respect of any employee of the contractor or sub-contractor and shall at 

his own the contractor expenses effect and maintain until the virtual completion 

of the contract with an approve insurer a policy of insurance in the joint names 

of the employer and the contractor against such risks and deposits such policy or 

policies with the employer from time to time during the currency of the contract. 

The contractor shall be responsible for anything that may be excluded from the 

insurance policy above referred to and also for all other damages to any property 

arising out of the incidental to the negligent or defective carrying out of the 

contract. He shall also indemnify the employer in respect any costs, charges or 

expenses arising out of the claim or proceedings and also in respect of award of 

compensation for damage arising therefrom.  

The employer with the concurrency of the bank/consultant shall be liberty and is 

hereby empowered to deduct the amount of damage, compensation, costs, 

charges and expense arising or occurring from or in respect of any such claims or 

damage from any or all sums due or to become due to the contractor. 

26 Responsibility for safety of building: The contractor shall be responsible for the 

safety of the works (Incl. the materials, temporary building and plant) until there are 

taken power by the employer and they shall stand at their risk, and be In the sole 

charge of the contractor who shall be responsible for and must with all possible 

speed make good all damages from whatever cause. 

1. Insurance of the works: The contractor shall within 05 days from the date of 

commencement of the work insure the works at his cost and keep them insured 

until one month. After the works are taken over the employer or three months  

after the date of completion whichever is earlier, against loss or damage by fire 

and usually risks other than  fire against which insures generally provided cover 

in a CONTRACTOR’S ALL RISK POLICY, with names of employer and contractor for 

the full amount of the contract such policy shall cover the property of the 

employer only and consultant and surveyor’s  fees for assessing the claim and in 

connection with his service generally in reinstatement subcontractor of the 

employee. The contractor shall deposit the policy and receipts for the premium 

paid with the bank/consultant. In default of the contractor insuring as provided 

above, the employer or the bank/consultant on his behalf may be due or that 

may become due to the contractor. 
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The contractor shall as soon as the claim under the policy is settled, or the work 

instated by the insurers should they elect to do so, proceed with due diligence 

with the completion of the works in the same manner as through the fine or 

other such risk had not occurred in all respects under the same conditions of 

contract.  

The contractor in case of rebuilding or instatement after fire or other such risk 

shall be entitled to such extension of time for completion as the bank/consultant. 

2. Liquidated Damages: If the contractor fails to complete the work by the date 

stated in the appendix or within any extended time under clause 24 herein below 

or the contractor has not executed the work to the satisfaction of the bank the 

contractor shall pay or allow to the employer the sum named in the Appendix as 

“liquidated damages” for the period during which the said works shall so remain 

in complete by the date of completion of work as defined in the contract, and the 

employer may deduct such damages from any money due or that may become 

due to the contactor. 

3. Extension of Time: If the contractor shall desire of any extension of time for 

completion of the work on the grounds of his having been unavoidably hindered 

by such causes as (a) Force major or (b) any exceptional inclement weather or (c) 

proceedings taken or threatened by or dispute with adjoining or neighboring 

owners or public authorities arising otherwise than through the contractor’s own 

defaults or (d) the work or delays of other contractors or tradesman engaged or 

nominated by the employer or the bank under not referred in the schedule of 

quantities and or specifications or (e) strike or lockout effecting any of the 

building traders or directly the work or (f) delays in the supply of the materials 

stipulated to be supplied by the bank/consultant within 15 days of such 

hindrance on account of which he desires such extension as aforesaid and the 

bank/consultant, if in his opinion reasonable grounds have been shown therefore 

may with the previous approval in writing of the employer make a fair and 

reasonable extension of time for completion of the contract works, but the 

contractor shall nevertheless constantly used his endeavors to prevent delay and 

shall do all that may reasonable required of him to proceed with the work 

expeditiously provided. 

a. That the contractor shall have to claim other than the extension of time for 

the delay in completion of the work due to such hindrance. 

b. That the contractor shall suspend the works whenever: Called upon to do so 

in writing by the bank/consultant and shall be allowed reasonable extension 

of time for completion of work due to such suspensions of work and nothing 

else. 

27 Failure of the Contractor to comply with bank/consultant instructions: If the 

contractor after receipt of written notice form the bank/consultant requiring 

compliance within a week fails to comply with such further drawings/and/or 
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bank/consultant instructions, the employer may employ and pay other persons to 

execute any such work whatsoever that may be necessary to given a effect there to, 

and all costs incurred in connection there with shall be recoverable from the 

contractor by the employer on the certificate of the bank/consultant as a debt. Or 

may be deducted by him from any moneys due or to become due to the contractor. 

28 Termination of Contract by Employer: If the contractor being an individual or a firm 

commits any “Act of Insolvency” or shall be adjudged an insolvent or being an 

incorporated company shall have an order for compulsory winding up made against 

it or pass on effective resolution for winding up voluntarily or be subject to the 

supervision of the court and official assigns or the liquidator in such acts of 

insolvency or winding up, as the case may be, and shall be unable within seven days 

after notice to him requiring him to do so, to show to the reasonable satisfaction of 

the bank/consultant that he is able to carry out and fulfill and contract and to give 

security therefore, if so required by the bank/consultant. 

Or if the contractor (whether an individual, firm of incorporated company) shall 

suffer execution to be issued 

Or shall suffer any payment under this contract to be attached by or on behalf any of 

the creditors of the contractor. 

Or shall assign or subject this contract without the consent in writing of the 

employer first obtained. 

Or shall charge or encumber this contract or any payments due or which may 

become due to the contractors there under. 

Or If the bank/consultant shall certify in writing to the employer that the contractor. 

 

1. Has abounded the contractor, or 

2. Has failed to proceed with the works such due diligence and failed to make such 

due progress as would enable the works to be completed within the agreed upon 

or 

3. Has failed to proceed with the works, or has without any lawful excuse under 

these conditions suspend the progress of the works for fourteen days after 

receiving the bank/consultant notice to proceed, or 

4. Has failed to remove the materials from the site or to pull down and replace 

work for seven days after receiving from bank/consultant written notice that the 

said materials or work were condemned and rejected by the bank/consultant 

under these conditions or. 

5. Has neglected or failed persistently to observed and performed by the contractor 

for seven days after written notice shall have been given to the contractor 

requiring the contractor to observe or perform the same or. 

6. Has to determent of good workmanship or without the consent if writing of the 

employer sublet any part of the contract. 

 



26 
 

 
 
 
APCOB CONTRACTOR SIGNATURE WITH STAMP 

 
 

Then and in any of the said cases the employer may not withstanding any waiver 

after giving seven days’ notice in writing to the contractor, determine the 

contractor, but without there by affecting the powers of the bank/consultant or 

the obligations and liabilities of the contractor the whole of which shall continue 

in force as fully as if the contract had not been so determined and so if the 

contract had not been  so determined and as if the work subsequently executed 

had been executed by or on behalf of the contractor and further the employer by 

his agents or servants may enter upon and take possession of the works or and 

all plant, tools scaffoldings, sheds, machinery, steam or other power utensils and 

other materials lying upon the premises or the adjoining lands or roads, and use 

the same as his own property or may deploy the same by means of his own 

servants and workman in carrying on and completing he works or by employing 

the other contractor or person to complete the work and contractor shall not in 

any way interrupt or do not act, matter., or thing to prevent or hinder such other 

contractor/s or other person or persons employed for completing and finishing 

or using the materials and plant for the works. When the work shall be 

completed as soon thereafter as convenient the bank/consultant shall give notice 

in writing to the contactor to remove his surplus materials and plant, and should 

be contractor failed to do so within a period of 14 days after receipt thereof by 

him employer shall be entitled to sell the same by public auction and give credit 

to the contractor for the amount realized. The contractor’s account shall also be 

credited with the amount that would have been payable to him, for the 

uncompleted work (completed by the employer through other contractor/s or 

person as aforesaid) in terms of his agreement as if the contractor had not been 

determined and (the contractor) has actual gross expenses to the employer 

including incidental charges in completing the uncompleted works through other 

contractor/s nor person or persons shall be debited to the contractors account if 

it be not less than credit for the uncompleted works as above referred: If, 

however, the said debit to be made be less than the said credit, then the amount 

to be debited shall be equal to the value of the credit given as above referred. 

The bank/consultant shall thereafter ascertain and certify in writing what (if 

anything) in the final accounting is due to or payable to the contractor for the 

sale of surplus materials and plant and loss the employer shall have been put any 

owing, to the contractor and which shall be certified shall there upon be paid by 

the employee to the contractor and vice versa: and the certificate of the 

bank/consultant in this regard shall be final and conclusive between the parties.  

29 Certificate and payment: No interim bills will be allowed: only final bill will be claimed 

after virtual completion of the work. The contractor has to submit final bill in triplicate 

along with detailed measurements of the work completed at site. The consultants shall 

check/take measurements of cause the measurements to be checked/taken for the 

purpose of having the same to the verified and to the extent of work has been 

executed in accordance with the contract. And the Bank/Consultant shall issue virtual 
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completion certificate. And the payment can be made after the issue of final certificate 

of payment by Bank/Consultant subject to retention of Security Deposit at the 

percentage fixed in the said appendix.   

The contractor shall be entitled to the payment of final balance payment i.e. Total 

security deposit 10% (2.5% E.M.D, 7.5% retention money) in the following manner: 

a. The 50% of the total security deposit can be paid after the expiry of 3 months from 

the date of virtual completion. 

b. The balance 50% of security deposit can be paid after completion of Defects Liability 

period i.e., six months from the date of virtual completion of work after duly attending 

the defects if any to the satisfaction of the Bank/Consultant. 

The Bank/Consultant shall have power to withhold any certificate if the works or any 

parts thereof are not being carried out to this satisfaction. 

The Bank/Consultant may make any correction in any previous certificate,     which 

shall have been issued by him. No certificate of payment will be issued by the 

Bank/Consultant if the contractor fails to insure the works and keep them insured till 

the issue of the virtual completion certificate. Also certificate of payment may be 

refused if the contractor fails to execute the formal agreement within 2 weeks of his 

being called upon to do so. 

30 Security Deposit/Retention moneys bear non interest: Return money/Security Deposit, 

or the balance of it available with the Employer, shall be refunded to the contractor in 

the manner specified in the Appendix to the conditions of contract and shall bear no 

interest whatsoever until the date of its return, notwithstanding any provision to the 

contrary elsewhere in this contract.    

31 Matters accepted from Arbitration: The decision, opinion, direction certificates 

(except for payment) with respect to all or any of the matters under clauses 

2,4,7,9,12,16,18,19,24,26, hereof (which matters are herein referred to as the 

excepted matters) shall be final and conclusive and binding in the parties hereto and 

shall be without appeal. Any either of the Bank/Consultant or any refusal of the 

Bank/Consultant to give any of the same shall be subject to the right to give 

arbitration and review in the same way in all respect (including the provisions as to 

opening the reference) as if it were a decision of the Bank/Consultant under the 

following clause. 

32 Arbitration clause:  

1. All disputes or differences of any kind whatsoever which shall at any time arise 

between the parties hereto touching or concerning the works or the execution or 

maintenance thereof the this contract for the rights touching or concerning the 

works for the execution or maintenance operation or effect thereof to the rights 

or liabilities of the parties or arising out of or in relation there to whether during 

(other than those in respect join which the decision of any person is by the 

contract expressed to be final and binding) shall after written notice by either 

party to the other them and to the appointing authority who shall be appointed 

for purpose by them Employer (APCOB) be referred for adjudication to a sole 

arbitrator to be appointed as herein after provided.    
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2. For the purpose of appointing the sole arbitrator referred to above the 

appointment authority will send within thirty days of receipt of him of the 

written notice aforesaid to the contractor a panel of three names of person who 

shall be presently unconnected with the organization for which the work is 

executed. 

3. The contractor shall on receipt by him of the names as aforesaid, select any one 

of the persons named to be appointed as a sole arbitrator and communicate his 

name to the appointing authority within thirty days of receipt of him of the 

names, the appointing authority shall thereupon without any delay appoint the 

said person as the sole arbitrator, if the contractor fails to communicate such 

selection as provided above within the period specified, the appointing authority 

shall make the selection and appoint the selected person as the sole arbitrator. 

If the appointing authority fails to send to the contractor the panel of the three 

names as aforesaid. 

4. Within the period specified, the contractor shall send to the appointing authority 

a panel of three names of persons who shall be unconnected with either party. 

The appointing authority a panel of three months of persons who shall all be 

unconnected with either party. The appointing authority shall on receipt by him 

of the names as aforesaid select any one of the persons named and appoint him 

as the sole person and appoint him as the sole arbitrator within 30days of receipt 

by him of the panel and inform the contractor accordingly, the contractor shall 

be entitled to appoint one of the persons from the panel as the sole arbitrator 

and communicate his name to the appointing authority.                                                                                                                                                                                     

5. If the arbitrator so appointed is unable or unwilling to act or resigns his 

appointment or vacates his office due to any reason whatsoever another sole 

arbitrator shall be appointed as aforesaid. 

6. The work under the contract shall however, continue during the arbitration 

proceedings and no payment due or payable to the contractor shall be withheld 

on account of such proceeding. 

7. The Arbitrator shall be deemed to have entered in the reference on the date he 

issues notice to both the parties fixing the date of first hearing. 

8. The Arbitrator shall give a separate award in respect of each dispute or 

difference referred to him. The arbitrator shall decide each dispute in accordance 

with the terms of the contract and give a reasoned award. The Venue of 

arbitrator shall be such place as may be fixed by the Arbitrator in his sole 

discretion. 

9. The Arbitrator may from time to time, with the consent of the parties, enlarge 

the time for making and publish in the award. 

10. The fees, if any, of the Arbitrator shall, if required to be paid before the award is 

made and published, be paid half by each of the fees, if any of the Arbitrator who 

may direct to and by whom and in what manner, such costs or any part thereof 

shall be paid and may fix or settle amount of costs to be so paid. 

11. The award of the arbitrator shall be final and binding on both the parties.  
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12. Subject to aforesaid the provisions of the Arbitration Act 1940 or any statutory 

modification or reenactment thereof and the rules made there under, and for 

the time being in force, shall apply to the arbitration proceeding under this 

clause. 

33 Right of technical scrutiny of final bill: The Employer shall have a right to cause a 

technical examination of the work and the final bill of the contractor including all 

supporting, vouchers, abstract, etc., to be made at the time of payment of the final 

bill. If as a result of this examination or over certified if shall be lawful for the 

employer to recover the sum. 

34 Employer entitled to recover compensation paid to workmen: If, for any reason the 

Employer is obliged, by virtue of the provisions of sub-section (1) of section 12 of the 

workmen’s compensation Act 1923, to pay compensation to a workman employed 

by the contractor, in the execution of the works. 

The contractor shall employ labour in sufficient numbers directly through 

subcontractors to maintain the rough out the period of the contract the rate of 

progress required according to the approved program of work and of quality to 

ensure proper workmanship in accordance with the specifications and drawings and 

the Bank/ Consultant instructions. 

The contractor shall register and obtain necessary licenses, maintain all registers, 

records, notices and documents required under various statutes including the 

contract labour (Regulation and Abolition) act. 1970 and Rules made there under as 

applicable to the contractor and ensure compliance of the statutory regulations that 

are in time in all matters concerning this contract. The contractor will comply with all 

the rules and regulations stated in the minimum wages Act 1948 and the subsequent 

amendments. The contractor shall indemnity the employer against any liability that 

may arise due to the non-compliance of any provisions under minimum wages Act 

1948 or any enactment affecting the work contemplated under this contract. 

35 Apprentice Act: The contractor shall comply with the provisions of the Apprentice 

Act 1961 and the Rules and orders issued there under from time. Failure to do so will 

amount to breach of contract and the employer may in his discretion terminate the 

contract. The contractor shall also be liable for any or other liability arising in 

account of any violation by him of the provisions of Act. 

36 When Contractor dies: Without prejudice to any rights or remedies under this 

contract, if the contractor dies, the employer shall have the option of terminating 

the contract without compensation to the contract. 

37 General Indemnify: The contractor shall indemnify the employer from and against all 

claim, demands, proceedings, damages, costs and expenses which may be brought 

or made against employer or to which it may be put by reason of the contractor not 

confirming to or complying with any of the provisions or requirements of any Act or 

status. Central or State Rules, Regulations, Bye-Laws of Local Authorities, Panchayat, 

Collector or any Companies relating to our in connection with the work or to Labour 

or for supply of water, light or other amenities at the site. 

38  

          SAFETY CODE 
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1. The contractor shall maintain in a readily accessible place “FIRST AID APPLIANCES’ 

including adequate supply of sterilized dressing and cotton wool. 

2. The injured persons shall be taken to public Hospital without loss of time, in case 

where the injury necessities hospitalization. 

3. Suitable and strong and scaffolds should be provide for workmen for all works that 

cannot safely be done from ground. 

4. No portable single, ladder shall be over 9 meters in length. The width between side 

rails shall not be less than 30 cm. (Clear) and the distance between two adjacent 

rungs not more than 30 cms. When a ladder is used an extra helper shall be 

engaged for holding the ladder. 

5. Every opening in the floor of a building or in a working platform shall be provided 

with suitable means to prevent the fall of persons or materials by providing 

suitable fencing or railing, the minimum height of which shall be one meter. 

6. No floor, roof or another part of the structure shall be so load with materials as to 

render it unsafe. 

7. Workers shall be provided with protective glasses, footwear, headwear, and 

rubber hand gloves wherever required. 

8. Those engaged in welding works shall be provided with welder’s protective eve 

and gloves. 

9. (i) No paint containing lead or lead products shall be used except in the from of 

paste or readymade point. 

(ii) Suitable facemasks should be supplied for use by the workers when the paint is 

applied in the form of spray or a surface having lead paint if dry rubbed and 

scraped. 

10. Overalls shall be supplied by the contractor to the painter and adequate facilities 

shall be provided to enable the working painters to wash themselves during period 

of cessation of work. 

11.  Hoisting machines and tackle used in the work including their attachments, 

anchorage and supports shall be maintained in perfect conditions. 

12. Ropes used in hoisting or lowering material or as a means of suspension shall be of 

durable quality and of adequate strength and free from defects. 

 

                           GENERAL AND TECHNICAL SPECIFICATIONS 

These specifications rate for the work to be done, items to be supplied and materials to be 

in the used works as shown and defined on the drawings and described herein all under the 

supervision and of the satisfaction of the Bank/Consultant The workmanship is to the best 
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available and of a high standard, use must be made of “specialist” tradesman in all aspects 

of the work and allowance must be made in the rates for doing so. 

The materials and items to be provided by the contractor shall be the best of their 

respective kinds and as approved by the Bank/Consultant in accordance with samples, 

which may be submitted for approval, and generally in accordance with the specifications, 

Samples of all materials including those specified by names of the manufacturer or the 

brands, trades name or by the reference to catalogue no’s are to be submitted to the 

Bank/Consultant for their approval before the contractor either orders or delivers in bulk to 

the site. Samples together with their packing are to be provided by the contractor free of 

any charge and should any materials are rejected, the same will be removed from the site at 

the expense of the contractor. 

The contractor is also required to submit specimen finishes of all colours, fabrics, polish 

shades etc., for approval of the Bank/Consultant before proceeding with such works, Should 

it be necessary to prepare shop drawings, the contractor at his own expense prepare and 

submit at least four sets of such drawings to Bank/Consultant for approval. 

The contractor shall produce all invoices, vouchers or receipts account of all purchases done 

by him for materials if called upon to the Bank/Consultant.  

The contractor should verify all measurements given in the drawing at the site before 

commencing the work. Any difference should be clarified with the consultant before 

commencing the work. Partition line out be done at the site before starting the work and 

got approved from the consultant. 

The contractor shall submit Bar Chart (CPW method) for the complete work within one 

week of letter of acceptance of tender and get the same approved from Bank/Consultant in 

advance to co-ordinate the work with other agencies. 

In order to complete the work in time, the contractor may have to more than one shift and 

beyond office hours. He will do so without any extra charges and without causing any 

disturbance inconvenience to the neighbourhood. 

The contractor shall make necessary security arrangement at the site for the safety of his 

tools, materials and equipment etc., at his own cost. 

The contractor shall quote his rate including the cost of materials as specified, 

corresponding Wastages, labour, sales tax or any other taxes and duties, octopi 

transportation to work site etc.  

The rates are firm and no escalation on any account shall be allowed on accepted rates. 

Timber: Hardwood or Teakwood shall be the best wood locally available and should be well 

and properly seasoned of mature growth; free from warm holes, large loose or dead knots 

or other defects and will not suffer warping, splitting or other defects through improper 

handling. Teak wood to be either CP or Ballarsha and shall be of best quality, free from soft 

heart, warm and bee holes and other defects. All wrought timber is to be sawn, planned or 
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works to correct sizes and shapes as shown in the drawings, on allowance of 2mm shall be 

permitted for each wrought face. All wooden members shall be of phenol/urea bonded of 

approved cum grade; make and quality as per thickness of plywood shall be as per details 

given in the drawing/specifications. Workmanship for joinery: Timer is to be cut to required 

size and length and the joinery should start immediately after the line out is finalized. It 

should be framed up (but not banded) and stored until required for fixing in position. At this 

stage it should be banded and wedged up. Any portion that warps or develops shakes or 

other defects shall be replaced before wedging up. The whole work is to be framed and 

finished in a proper line and level and as detailed in the drawings and fitted with all 

necessary metal ties, straps bolts, screws. Twining bonded joints are to be cross tongues 

with teak tongues. The contractor shall be responsible for providing and maintaining 

temporary coverage required for the protection of dressed, finished or semi-finished works 

if left unprotected. He is also to clean out all shavings, cut ends and other wastages from all 

parts of the work at his expenses. Laminate sheeting shall be of specified thickness, make 

and either plain, used satin or with design finish and samples showing the surface texture 

and pattern are to be submitted in proper sizes for approval before use. The laminates shall 

be fixed with proper adhesive of approved grade and brand. The contract surface of dowels, 

tennos, wedges etc., shall be glued with proper adhesive. Wherever joinery and carpentry 

works is likely to come in contact with moisture the adhesive shall be waterproof.  

 

Hardware: Shall be of approved make and quality, samples of each and every hardware item 

should be submitted and got approved before using. The hardware shall generally confirm 

to following: 

But Hinges                              :                        Shall be either brass oxidized    

                                                                           or powder coated aluminum                                                                                       

                                                                           with pins and washers heavy- 

                                                                           duty type. 

          Mortice locks                          :                        Six lever 

 Tower bolts                            :                        brass oxidized or powder        

                                                                            aluminum      

Glass & Glazing: 

 The glass used for glazing shall be plain, complying with IS: 3548, unless                      

otherwise specified. The glass shall be free from any defects such as bubbles, undulations, 

waves and cracks etc. 

Painting & Polishing: 

All materials required for this work shall be of specified and approved manufacturer, 

delivered to the site in manufacturer’s containers with seals etc., unbroken and clearly 
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marked with manufacturers name or trademark with a description of the contents and 

colour. All materials to be stored at the site. All brushes, tools, pots kettles etc., used in 

carrying out the work shall be clean and free from foreign matter. 

Surfaces of the new woodwork that are to be painted are to rubbed down, knotted and      

stopped to the approval of Bank/Consultant. 

Surfaces of previously painted wood work which rate to be repainted shall be cleaned down 

with soap solution of approved solvent to remove dirt, grease etc., whilst wet the surface 

shall be flatted down with suitable abrasive and then rinsed down and allowed to dry. Minor 

area of defective paint shall be removed by scrapping back to a firm edge and the exposed 

surface touched in with primer as described and stopped with putty. Where the woodwork 

has been previously painted or polished and is to be newly polished, the same shall be 

prepared with scrapping, burning off or rubbing down. Surface of previously painted metal 

surfaces which are to be repainted shall be cleaned down flatted down and any rust and 

loose scale shall be removed completely by chipping. Scrapping and wire brushing back to 

bare metal and touched in with primer as directed by Bank/Consultant. 

Aluminium sections: Aluminium sections shall be factory extruded out of aluminium ingots 

with smooth finish without any defects like pores, roughness etc., and shall be accurate in 

size shape and weight etc. 

List of INDIAN STANDARD referred to:     

  IS: 1200: Latest                  Measurements of building and civil engineering    

                         Works, method of measurements. 

  IS: 287-1973                       Recommendation for maximum permissible 

                         Moisture content of timber 

  IS: 1141-1973                      Code of practice for Seasoning of timber.  

  IS: 3845-1966                      Code of practice for joints used in wooden                                                         

                          Furniture 

  IS: 303                                  for plywood (BMP grade) 

  IS: 3548-1966                       glazing in buildings 

  IS: 1137-1965                      Specifications for ready mixed paints  

  IS: 113-1960                         brushing matt or egg shell flat/wooden 

  IS: 113-1975                         coating/under coating/finishing gray filler 

  IS: 110-1968                         etc. for interiors. 

  IS: 129-1950 

INSPECTION AND TESTING: 
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The Bank/Consultant shall be entitled at all times at the risk of contractor to inspect and/or 

test by itself or through an independent agency appointed by the Employer to inspect, 

and/or test all the materials, components, and times of work at the expenses of the 

contractor. All such tests shall be as per ISI guidelines and as directed by Bank/Consultant. 

 

MEMORANDUM 

1 Name of the work Interior works Banking Hall Providing                                                                                             

Banking Counters, Cash Counters and allied works for the 

Tirupathi  Branch. 

2 Estimated Cost Rs.07.00 Lakhs 

3 Earnest Money Deposit              Rs.50,000/- 

4 Period of completion                    15 days from the date of issue of work order. 

5 Interim bills                                   Advance payment will be paid after completing of 50% 
work                      

6 Retention percentage to 
be deducted from final bill 

7.5% of the gross value of the bill 

7 Total Security Deposit                    10% including EMD. 

8 Defects Liability period                 6 months from the date of virtual completion 

9 Issue of virtual completion 
certificate 

within 15 days from the date of virtual completion of 

work 

10 Refund of Security Deposit            after expiry of defects Liability period of 6 months 

11 Liquidate Damages                           Rs.1,000.00 per day subject to a maximum of 10% 

12 Period of Final 
Measurement 

10 days 

13 Period for honouring final 

certificate for payment 

15 days 

14 GST and TDS as applicable  

MODE OF MEASUREMENT 

(a) Partitions Sq.Ft. Area – One side only up to false ceiling 

(b) Wall cladding Finished length x finished height 

Vitrified tiles Sq.Ft. area finished length x finished width (Deductions shall 

be made for columns, Cutouts etc., only finished area shall be 

paid) 

Wooden boxing for Rft __ Length only (measured in the center) Conduits 
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running 

Storage racks Sq.ft area finished length x finished heights 

Painting of walls Sq. ft. area finished length x finish height (for details refer IS 

code) 

Banking counters Rft – length only 

 

                                                PREAMBLES TO BILL OF QUANTITIES 

1. Quantities mentioned are approximate and payment shall be made on actual 

measurements. 

2. The rate of partitions and wall cladding shall include necessary additional 

framework supports wherever required to suit the site conditions or stability of 

the frame. Decision of Bank in this regard shall be final 

3. Rate for doors will include provision of hardware like hinges, locks, handles, 

tower bolts, door stoppers etc., of approved design and make. 

4. Rate for hardware to include supplying and fixing of necessary matching screws 

(brass or powder coated). 

5. The rates for provisions of furniture shall include for placing the required 

furniture in position and protecting from damage until handed over to the 

Bank. 

6. The rates of all painting and polishing works shall include all preparation 

surfaces, sand papering or rubbing down before each coat, all brushes and 

cleaning materials. 

7. After completion of the work the site shall be cleared from all waste rubble, left 

over materials etc., and thoroughly cleaned ensuring that all laminates, flooring, 

walls, furniture surfaces and etc., are spotless clean. 

8. Rates of tables, storage units, side and back runners and all the other furniture 

shall include pasting of 1 mm thick approved laminate in all inner surfaces 

which are seen and painting of all other inner surfaces which are not seen with 

three coats of synthetic enamel paint with full surface preparations. In any case 

no plywood surface shall be left without painting. All the plywood edges 

including bottom of tables and drawers shall be covered with 6 mm thick steam 

beech wood lipping polished in melamine finish. Consultant’s decision regarding 

all these items shall be final. 

9. All the polishing work for the exposed woodwork shall be in melamine finish 

only with one coat of sealer spray coat and two coats of melamine spray coat. 

Each stage of polishing shall be first approved by the consultant before 

proceeding to the next stage. 
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